

**Bid Schedule**  
**Cameo Shooting Range - Maintenance Building Phase 1B**  
**W225E1-C5**

BID BOND, CERTIFIED CHECK OR CASHIER'S CHECK REQUIRED IN THE AMOUNT OF 5% OF THE TOTAL BID (If Bid is greater than \$150,000). DO NOT ROUND TO THE NEAREST DOLLAR.

	<b>Unit</b>	<b>Qty</b>	<b>Description</b>	<b>Unit Price</b>	<b>(Unit x Qty) Total Amount</b>
1	LS	1	Mobilization	\$	\$
2	LS	1	Overlot Grading	\$	\$
3	LS	1	Furnish and Install Pre-Engineering Metal Building	\$	\$
4	SF	10,100	Furnish and Install 6" Exterior Concrete Apron	\$	\$
5	EA	34	Furnish and Install Steel Bollards	\$	\$
6	LS	1	Furnish and Install LPG Tanks and Distribution System	\$	\$
7	LS	1	Furnish and Install Electrical System Complete	\$	\$
8	LS	1	Construct Rip-Rap Lined Drainage Channel	\$	\$
				<b>Base Bid</b>	\$

**\*\*\*OPTIONAL BID ITEMS—The following bid items are to be completed by the bidder, are additional items and are NOT to be included in the TOTAL BASE BID. They may be added in any combination to the contract to arrive at the selection of the lowest responsible bidder.**

9	SF	6,720	Furnish and Install 6" Interior Concrete Slab in Storage Area	\$	\$
				<b>Opt Items</b>	\$