

Bid Tabulation Summary



**Water Treatment Plant Improvements
City of Downs, KS
Bid Tabulation Summary**

Bid Date: April 28, 2020 2:00 p.m.
File No. 16-600-511-01

Bidder	Bid Security	Addendum No. 1	Addendum No. 2	Kansas Act Against Discrimination	Demonstration of Compliance with DBE Good Faith Efforts	DBE Subcontractor Performance EPA Form 6100-3	DBE Subcontractor Utilization Form EPA Form 6100-4	Certification Regarding Lobbying EPA Form 6600-06	American Iron and Steel Certification	Certification of Bidder Regarding Equal Employment Opportunity	Certification of Bidder Regarding Section 3 and Segregated Facilities	Bidder Section 3 Plan Format	E-Verify Form	DUNS Number Form	Lump Sum Bid Price	Alternate No. 1 - Addition of Replacement of Metal Siding, Metal Roof, Insulation on Existing Building	Alternate No. 2 - Addition of of Furnishing and Installing New Windows on Existing Building	Alternate No. 3 - Addition of Air Conditioning Units in Well Nos. 8 & 9	Alternate No. 4 - Addition of Replacing all Electrical Work in Well Nos. 7, 8, & 9	Alternate No. 5 - Addition of Paint Sealing all Concrete Floors at the Water Treatment Plant
APAC - Kansas, Inc.	X	X	X	X	X	X	X	X	X	X	X	X	X	X	\$ 1,732,634.00	\$ 20,600.00	\$ 3,265.00	\$ 12,932.00	\$ 50,643.00	\$ 6,082.00
BRB Contractors, Inc.	X	X	X	X	X	X	X	X	X	X	X	X	X	X	\$ 1,875,000.00	\$ 45,725.00	\$ 2,000.00	\$ 14,800.00	\$ 49,200.00	\$ 14,600.00
UCI	X	X	X	X	X	X	X	X	X	X	X	X	X	X	\$ 2,190,842.00	\$ 48,000.00	\$ 2,000.00	\$ 14,000.00	\$ 48,000.00	\$ 4,500.00
Engineer's Estimate															\$ 1,753,345.00					